

JOHNNY APPLESEED METROPOLITAN PARK DISTRICT

HUBER WETLAND AND RIPARIAN RESTORATION

ADDENDUM #1

October 29, 2024

Note the following revisions to the Contract Documents for the captioned project:

I. REVISIONS TO PROJECT MANUAL:

a) Revisions to Section D-Agreement Documents:

- On page D-1, clarified that substantial completion is 120 calendar days from Notice to Proceed.

b) Revisions to Section F-Miscellaneous Contract Forms:

- On page F-2, clarified that substantial completion is 120 calendar days from Notice to Proceed. Clarified Substantial Completion as excluding tree and shrub planting activities due to potential availability and appropriate planting timeframes.

II. REVISIONS TO PLANS : (NONE)

III. ADDITIONAL NOTES:

a) CAD File:

- The engineer/owner will not be distributing the CAD file for this project during the bidding process and will provide once the contract has been awarded.

END OF ADDENDUM